SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : R -30260-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 2,242.000 SYS
11 202-93995 SIGNAL POLE FOUNDATION, REMOVE 1.000 EACH
12 203-02000 EXCAVATION, COMMON 3,277.000 CYS
13 203-02131 EXPLORATORY EXCAVATION 315.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
15 205-06937 TEMPORARY SILT FENCE 10,561.000 LEFT
16 205-09543 NO. 2 STONE 1,245.000 TON
17 207-08264 SUBGRADE TREATMENT, TYPE II 766.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE III 9,562.000 SYS
19 211-09266 STRUCTURE BACKFILL, TYPE 3 35.000 CYs
20 211-09267 STRUCTURE BACKFILL, TYPE 4 30.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,181.000 TON
22 304-07489 HMA PATCHING, TYPE A 82.000 TON
23 304-07490 HMA PATCHING, TYPE B 467.000 TON
24 406-05520 ASPHALT FOR TACK COAT 2.000 TON
25 502-06627 PCCP, 6 IN. 829.000 SYS
26 502-11543 PCCP, 4 IN. 42.000 SYS
27 506-06333 PCCP PATCHING, FULL DEPTH 801.000 SYS
28 603-93373 FENCE PEDESTRIAN 254.000 LET
29 604-05528 HMA FOR SIDEWALK 1,679.000 TON
30 604-06070 SIDEWALK, CONCRETE 29.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 51.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 72.000 SYS
33 604-11738 DETECTABLE WARNING ELEMENT 192.000 LET
34 605-06120 CURB, CONCRETE 1,333.000 LFT
35 605-06215 CENTER CURB, D CONCRETE 7.000 LET
36 605-52807 CURB AND GUTTER, COMBINED 743.000 LET
37 610-07486 HMA FOR APPROACHES, TYPE A 19.000 TON
38 610-07487 HMA FOR APPROACHES, TYPE B 154.000 TON
39 610-09108 PCCP FOR APPROACHES, 9 IN. 499.000 SYS
40 615-06495 RIGHT-OF-WAY MARKER, RESET 2.000 EACH
41 616-02320 GEOTEXTILES 1,033.000 SYS
42  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 13,131.000 SYS
44 621-06560 MULCHED SEEDING U 13,131.000 SYS
45 628-09402 FIELD OFFICE, B 14.000 MOS
46 702-51005 CONCRETE, A, SUBSTRUCTURE 3.000 CYs
47 702-51015 CONCRETE, B, FOOTINGS 2.300 CYs
48 703-06028 REINFORCING BARS 128.000 LBS
49 712-08257 PREFABRICATED LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER  : 140 CONTRACT ID : R -30260-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 230.000 LFT
51 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 15.000 LFT
52  720-01894 CASTING, FURNISH AND ADJUST TO GRADE 9.000 EACH
53 720-07309 TRENCH DRAIN 63.000 LET
54 720-44296 INLET, CAP 4.000 EACH
55 720-45030 INLET, E7 3.000 EACH
56 720-45035 INLET, F7 1.000 EACH
57  720-45045 INLET, J10 1.000 EACH
58 720-45055 INLET, M10 1.000 EACH
59 732-11810 MODULAR BLOCK WALL 848.000 SEFT
60 732-11811 MODULAR BLOCK WALL ERECTION 848.800 SET
61 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
66 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
67 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
68 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
69 802-04314 SIGN 46.000 EACH
70 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 126.000 LFT
71 802-07060 SIGN, SHEET, RELOCATE 13.000 EACH
72 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 43.000 SET
73 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 51.000 SFT
74 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 1.000 EACH
75 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 14.000 EACH
76 805-02645 SIGNAL PEDESTAL FOUNDATION, A 14.000 EACH
77 805-04148 STRAIN POLE, RELOCATE 1.000 EACH
78 805-05405 SIGNAL POLE, PEDESTAL, 4FT 3.000 EACH
79 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 3.000 EACH
80 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 1.000 EACH
81 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 14.000 EACH
82 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
83 805-78420 DISCONNECT HANGER 2.000 EACH
84 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,429.000 LFT
85 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,319.000 LET
86 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 2,441.000 LET
87 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 491.000 LFT
88 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 116.000 LFT
89 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
90 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 590.000 LFT
91 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 11.000 EACH
92 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 492.000 LFT
93 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,733.000 LFT
94 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
95 808-05929 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 836.000 LFT
96 808-06368 TRANSVERSE MARKING, REMOVE 211.000 LFT
97 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 24.000 LFT

98 808-10074 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 1,656.000 LFT



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 140 CONTRACT ID : R -30260-C
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 277.000 LFT

100 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -33308-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02279 CURB AND GUTTER, REMOVE 32.000 LEFT
11 202-96133 PIPE, REMOVE 55.000 LET
12 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 1,578.000 CYs
14 203-02070 BORROW 1,456.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 42.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
17 205-06937 TEMPORARY SILT FENCE 4,180.000 LET
18 205-09543 NO. 2 STONE 200.000 TON
19 206-93520 TEMPORARY SHEET PILING 220.000 SFT
20 211-09265 STRUCTURE BACKFILL, TYPE 2 202.000 CYs
21 211-09266 STRUCTURE BACKFILL, TYPE 3 260.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,325.000 TON
23 304-07489 HMA PATCHING, TYPE A 5.000 TON
24 406-05520 ASPHALT FOR TACK COAT 1.000 TON
25 603-93373 FENCE PEDESTRIAN 56.000 LET
26 604-05528 HMA FOR SIDEWALK 639.000 TON
27 604-07901 CURB RAMP, CONCRETE, G 89.000 SYS
28 605-06120 CURB, CONCRETE 40.000 LET
29 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06560 MULCHED SEEDING U 5,500.000 SYS
32 621-06570 TOPSOIL 550.000 CYS
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 628-11977 COMPUTER SYSTEM 1.000 EACH
40 702-51005 CONCRETE, A, SUBSTRUCTURE 68.100 CYs
41 702-51015 CONCRETE, B, FOOTINGS 85.200 CYs
42 703-06028 REINFORCING BARS 32,125.000 LBS
43 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
44 709-51821 SURFACE SEAL LUMP LUMP
45 715-03475 SAFETY METAL END SECTION, 4:1, DIA 15 IN. 7.000 EACH
46 715-03487 SAFETY METAL END SECTION, 4:1, DIA 30 IN. 2.000 EACH
47 715-03584 SAFETY METAL END SECTION, 4:1, DIA 18 IN. 4.000 EACH
48 715-04611 SAFETY METAL END SECTION, 4:1, DIA 12 IN. 1.000 EACH
49 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 20.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 150 CONTRACT ID : R -33308-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 250.000 LET
51 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 210.000 LET
52 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 148.000 LET
53 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 44,000 LET
54 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 25.000 TON
55 718-52610 AGGREGATE FOR UNDERDRAINS 37.000 CYs
56 718-99153 GEOTEXTILES FOR UNDERDRAIN 223.000 SYS
57 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 6.000 EACH
58 720-04721 MANHOLE, K 2.000 EACH
59 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
60 720-90017 INLET, J 2.000 EACH
61 720-94157 MANHOLE, C 6.000 EACH
62 731-03915 ARCHITECTURAL SURFACE TREATMENT 2,070.000 SFT
63 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 40.000 LET
66 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
67 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 2.000 EACH
68 807-98469 PULL BOX 1.000 EACH

69 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 412.000 LFT
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CALL ORDER : 160 CONTRACT ID : R -33712-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHACNEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-06587 CLEARING AND GRUBBING 1.560 ACRE
10 203-02000 EXCAVATION, COMMON 4,042.000 CYs
11 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
12 205-06937 TEMPORARY SILT FENCE 9,139.000 LET
13 205-09543 NO. 2 STONE 200.000 TON
14 205-11587 TEMPORARY GEOTEXTILE 470.000 SYS
15 205-11591 TEMPORARY SEED MIXTURE 600.000 1LBS
16 207-08264 SUBGRADE TREATMENT, TYPE II 671.000 SYS
17 207-08266 SUBGRADE TREATMENT, TYPE III 6,016.000 SYS
18 207-09895 SUBGRADE TREATMENT, TYPE V 1,474.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 56.000 CYs
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,830.000 TON
21 304-07489 HMA PATCHING, TYPE A 16.000 TON
22 402-05498 HMA FOR PARKING AREA 141.000 TON
23 406-05520 ASPHALT FOR TACK COAT 1.800 TON
24 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
25 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 18.000 LET
26 603-06040 FENCE, FARM FIELD, 47 IN. 2,175.000 LET
27 604-05528 HMA FOR SIDEWALK 1,205.000 TON
28 604-06070 SIDEWALK, CONCRETE 13.000 SYS
29 604-11738 DETECTABLE WARNING ELEMENT 22.000 LET
30 605-90726 CURB, CONCRETE, DEPRESSED 65.000 LET
31 616-02320 GEOTEXTILES 15.000 SYS
32 616-06406 RIPRAP, REVETMENT 15.000 SYS
33 618-04181 BICYCLE RACK 2.000 EACH
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
35 621-06545 FERTILIZER 0.800 TON
36 621-06553 SEED MIXTURE R 340.000 1BS
37 621-06565 MULCHING MATERIAL 14.000 TON
38  628-09402 FIELD OFFICE, B 7.000 MOS
39 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 7.000 MOS
43 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
44  715-04987 CONNECTION 1.000 EACH
45 715-04994 METER 1.000 EACH
46  715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 25.000 LET
47 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 28.000 LET
48 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 47.000 LET
49 715-05711 PIPE, SANITARY SEWER, 6 IN. 125.000 LET



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER : 160 CONTRACT ID : R -33712-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHACNEMENT, BIKE AND PEDESTRIAN FACILITIES
50 715-11896 WATER SERVICE CONNECTION 1.000 EACH
51 715-46005 PIPE END SECTION, DIAMETER 15 IN. 3.000 EACH
52 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
53 715-96629 WATER SERVICE LINE, 1 IN 80.000 LET
54 718-04986 CLEANOUT 2.000 EACH
55 720-45030 INLET, E7 1.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 72.000 LET
59 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
60 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 60.400 SET
61 802-76065 SIGN POST, B 172.700 LEFT
62 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 50.000 LFT
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 60.000 LET
64 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN. 133.000 LFT
65 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 12.000 LET

66 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -34518-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02250 TREE 10 IN., REMOVE 14.000 EACH
11 201-02255 TREE 18 IN., REMOVE 7.000 EACH
12 201-02260 TREE 30 IN., REMOVE 1.000 EACH
13 201-02270 TREE 60 IN., REMOVE 1.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 62.000 SYS
16 203-02000 EXCAVATION, COMMON 2,705.000 CYS
17 203-02070 BORROW 425.000 CYS
18 205-06933 TEMPORARY INLET PROTECTION 45.000 EACH
19 205-06934 TEMPORARY MULCH 10.000 TON
20 205-06937 TEMPORARY SILT FENCE 5,522.000 LET
21 205-09543 NO. 2 STONE 200.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 60.000 LEFT
23 205-11591 TEMPORARY SEED MIXTURE 725.000 LBS
24 207-08264 SUBGRADE TREATMENT, TYPE II 1,225.000 SYS
25 207-08265 SUBGRADE TREATMENT, TYPE IIA 12,719.000 SYS
26 211-02050 B BORROW 1,950.000 CYs
27 211-09264 STRUCTURE BACKFILL, TYPE 1 5,098.000 CYs
28 211-09266 STRUCTURE BACKFILL, TYPE 3 1,100.000 CYsS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,120.000 TON
30 303-01180 COMPACTED AGGREGATE NO. 53 47.000 TON
31 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 30.000 TON
32 304-07491 HMA PATCHING, TYPE C 25.000 TON
33 306-08043 MILLING, TRANSITION 100.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 680.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,125.000 TON
36 406-05520 ASPHALT FOR TACK COAT 3.000 TON
37 604-06070 SIDEWALK, CONCRETE 790.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 22.000 SYS
39 605-06140 CURB AND GUTTER, CONCRETE 4,618.000 LET
40 610-07487 HMA FOR APPROACHES, TYPE B 163.000 TON
41 610-08446 PCCP FOR APPROACHES, 6 IN. 945.000 SYS
42 610-09108 PCCP FOR APPROACHES, 9 IN. 213.000 SYS
43 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 13.000 EACH
44 611-08233 MAILBOX ASSEMBLY, DOUBLE RESET 1.000 EACH
45 616-02320 GEOTEXTILES 470.000 SYS
46 616-06405 RIPRAP, REVETMENT 9.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
48 621-06545 FERTILIZER 1.000 TON
49 621-06553 SEED MIXTURE R 173.000 LBS



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 170 CONTRACT ID R -34518-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06554 SEED MIXTURE U 211.000 LBS
51 621-06565 MULCHING MATERIAL 5.000 TON
52 621-06567 WATER 3.000 kGAL
53 621-06570 TOPSOIL 1,380.000 CYS
54 621-06574 SODDING 1,346.000 SYs
55 621-06575 SODDING, NURSERY 705.000 SYS
56 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 50.000 EACH
57 628-09402 FIELD OFFICE, B 7.000 MOS
58 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
59 628-11977 COMPUTER SYSTEM 1.000 EACH
60 714-11086 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 17.000 LET
61 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 85.000 LET
62 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 157.000 LET
63 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 5.000 LFT
64 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 124.000 LET
65 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 704.000 LET
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 83.000 LET
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 26.000 LET
68 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,653.000 LFT
69 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,504.000 LET
70 715-09064 VIDEO INSPECTION FOR PIPE 5,345.000 LET
71 715-11665 PIPE END SECTION, DIAMETER 6 IN. 1.000 EACH
72 715-11896 WATER SERVICE CONNECTION 10.000 EACH
73 715-46005 PIPE END SECTION, DIAMETER 15 IN. 3.000 EACH
74  715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
75 720-01092 MANHOLE, J15 MODIFIED 14.000 EACH
76 720-04682 INLET 11.000 EACH
77 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
78 720-45410 MANHOLE, C4 1.000 EACH
79 720-90129 MANHOLE, J2 1.000 EACH
80 720-95422 MANHOLE, J4 6.000 EACH
81 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
82 720-98174 INLET, B15 9.000 EACH
83 720-98555 INLET, C15 10.000 EACH
84 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
85 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
87 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07119 BARRICADE, III-B 120.000 LET
90 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 98.000 LET
91 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 31.000 LET
92 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 15.000 SFT
93 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 15.000 SFT
94 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 16.000 SFT
95 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 45.000 SFT
96 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 144.000 LET
97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 255.000 LET
98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,339.000 LET



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 170 CONTRACT ID : R -34518-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 124.000 LFT
100 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 611.000 LFT

101 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 100.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER : 180 CONTRACT ID : R -35429-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 383.000 SYS
10 202-02279 CURB AND GUTTER, REMOVE 1,976.000 LEFT
11 202-52710 SIDEWALK CONCRETE, REMOVE 1,583.000 SYS
12 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 254.000 CYs
14 205-03371 SEDIMENT, REMOVE 119.000 CYs
15 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
16 205-06937 TEMPORARY SILT FENCE 724.000 LET
17 205-09543 NO. 2 STONE 100.000 TON
18 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
19 207-08264 SUBGRADE TREATMENT, TYPE II 429.000 SYS
20 604-06070 SIDEWALK, CONCRETE 1,611.000 SYS
21 604-08086 CURB RAMP, CONCRETE 10.000 SYS
22 605-06125 CURB, CONCRETE, MODIFIED 1,565.000 LEFT
23 605-06125 CURB, CONCRETE, MODIFIED 77.000 LET
24 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 394.000 SYS
25 610-09108 PCCP FOR APPROACHES, 9 IN. 35.000 SYS
26 618-04181 BICYCLE RACK 18.000 EACH
27 618-06192 WALL 134.000 LFT
28 621-06567 WATER 7.000 kGAL
29 621-06575 SODDING, NURSERY 1,659.000 SYS
30 622-04990 LANDSCAPE EDGING 33.000 LEFT
31 628-09401 FIELD OFFICE, A 8.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
33 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
38 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 2.000 EACH
39 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 32.000 SET
40 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
41 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 4.000 EACH
42 805-11771 SIGNAL POLE, PEDESTAL, 16 FT 4.000 EACH
43 808-06368 TRANSVERSE MARKING, REMOVE 41.000 LET
44 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 57.000 LFT
45 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 252.000 LEFT
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CALL ORDER : 190 CONTRACT ID R -35921-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-01015 CLEARING AND GRUBBING LUMP LUMP
10 202-05571 TESTING FOR WASTES 1.000 EACH
11 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 102.000 CYS
12 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 102.000 CYS
13 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 102.000 CYs
14 202-11873 REGULATED MATERIALS, DISPOSE, TYPE Y 50.000 GAL
15 202-99080 CONCRETE, REMOVE 52.000 CYs
16 203-02000 EXCAVATION, COMMON 244.000 CYS
17 203-08607 LINEAR GRADING 200.000 LET
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 21.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,200.000 LEFT
20 205-09543 NO. 2 STONE 70.000 TON
21 207-08264 SUBGRADE TREATMENT, TYPE II 1,610.000 SYS
22 207-08266 SUBGRADE TREATMENT, TYPE III 1,610.000 SYS
23 211-09264 STRUCTURE BACKFILL, TYPE 1 8.000 CYs
24 214-11796 GEOGRID, TYPE IB 1,610.000 SYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 560.000 TON
26 406-05520 ASPHALT FOR TACK COAT 0.400 TON
27 502-06457 PCCP, 9 IN. 50.000 SYS
28 502-06627 PCCP, 6 IN. 68.000 SYS
29 502-11543 PCCP, 4 IN. 16.000 SYS
30 603-06060 FENCE, FARM FIELD, RESET 20.000 LFT
31 604-05528 HMA FOR SIDEWALK 471.000 TON
32 604-06070 SIDEWALK, CONCRETE 8.000 SYS
33 604-07092 BED COURSE MATERIAL 1.000 TON
34 604-07902 CURB RAMP, CONCRETE, H 5.000 SYS
35 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 20.000 LET
36 616-02320 GEOTEXTILES 20.000 SYS
37 616-06451 RIPRAP, UNIFORM 20.000 TON
38 618-03812 BENCH 1.000 EACH
39 618-04181 BICYCLE RACK 2.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 581.000 SYS
42  621-02770 EROSION CONTROL BLANKET 255.000 SYS
43 621-06545 FERTILIZER 0.200 TON
44 621-06553 SEED MIXTURE R 72.000 LBS
45 621-06565 MULCHING MATERIAL 1.000 TON
46 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 14.000 EACH
47 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
48 628-09401 FIELD OFFICE, A 8.000 MOS
49 628-11977 COMPUTER SYSTEM 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 13

CALL ORDER : 190 CONTRACT ID : R -35921-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 30.000 LFT
51 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 48.000 LET
52 715-09064 VIDEO INSPECTION FOR PIPE 1,360.000 LET
53 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
54 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
55 715-92874 PIPE ENCASEMENT 110.000 LET
56 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07119 BARRICADE, III-B 36.000 LEFT
61 801-92448 CONSTRUCTION SIGNS MOBILE 240.000 DAY
62 802-03896 BOLLARD 4.000 EACH
63 802-03896 BOLLARD 1.000 EACH
64 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 80.000 LET
65 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
66 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 27.000 SET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 124.000 LFT

68 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN. 6.000 LFT
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CALL ORDER : 214 CONTRACT ID : R -36164-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 2,018.000 cys
12 203-02010 EXCAVATION, ROCK 6,115.000 cyYs
13 203-02070 BORROW 7,802.000 cys
14 203-02132 EXPLORATORY DRILLING 120.000 LFT
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 25.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 15.000 EACH
17 205-06937 TEMPORARY SILT FENCE 3,790.000 LFT
18 207-08262 SUBGRADE TREATMENT, TYPE I 2,023.000 SYS
19 207-08204 SUBGRADE TREATMENT, TYPE IT 112.000 SYS
20 207-08268 SUBGRADE TREATMENT, TYPE IV 2,521.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 263.000 SYS
22 211-09266 STRUCTURE BACKFILL, TYPE 3 414.000 CYS
23 211-09268 STRUCTURE BACKFILL, TYPE 5 42.000 CYS
24 214-11796 GEOGRID, TYPE IB 541.000 SYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 4,100.000 TON
26 304-07490 HMA PATCHING, TYPE B 3.000 TON
27 304-07493 WIDENING WITH HMA, TYPE B 115.000 TON
28 305-07463 PCC BASE PATCHING, 8 IN. 36.000 SYS
29 306-08599 MILLING, ASPHALT, 1/2 IN. 1,618.000 SYS
30 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 445.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 595.000 TON
32 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 425.000 TON
33 402-07451 HMA WEDGE AND LEVEL, TYPE B 160.000 TON
34 406-05521 ASPHALT FOR TACK COAT 1,618.000 SYS
35 601-01625 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1 1.000 EACH
36 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 806.000 LFT
37 601-02241 GUARDRAIL, REMOVE 1,214.000 LET
38 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 320.000 LFT
40 603-97461 TEMPORARY FENCE 160.000 LFT
41 604-05528 HMA FOR SIDEWALK 318.000 TON
42 604-06070 SIDEWALK, CONCRETE 15.000 SYS
43 605-06150 CURB AND GUTTER, C, CONCRETE 1,325.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 9.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN. 54.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
47 615-06505 MONUMENT, B 8.000 EACH
48 615-06510 MONUMENT, C 1.000 EACH
49 616-02320 GEOTEXTILES 161.000 SYS



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER : 214 CONTRACT ID : R -36164-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURVE CORRECTION
50 616-05688 RIPRAP, CLASS 1 22.000 TON
51 616-06405 RIPRAP, REVETMENT 26.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-02770 EROSION CONTROL BLANKET 8,328.000 SYS
54 621-06545 FERTILIZER 2.000 TON
55 621-06570 TOPSOIL 212.000 cys
56 621-09867 MULCHED SEEDING 12,739.000 SYS
57  622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
58 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 290.000 EACH
59 628-09402 FIELD OFFICE, B 12.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
61 628-11977 COMPUTER SYSTEM 1.000 EACH
62 701-51195 PILE, STEEL H HP 12 X 53 120.000 LFT
63 702-44240 CONCRETE, A, STRUCTURES 12.000 CYS
64 703-06029 REINFORCING BARS, EPOXY COATED 2,100.000 LBS
65 711-04845 BRIDGE STEEL TRUSS PRE-ENGINEERED LUMP LUMP
66 715-02398 SAFETY METAL END SECTION, 6:1, DIA 36 IN. 1.000 EACH
67 715-02629 SAFETY METAL END SECTION, 6:1, DIA 18 IN. 1.000 EACH
68 715-02630 SAFETY METAL END SECTION, 6:1, DIA 24 IN. 1.000 EACH
69 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 61.000 LFT
70 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,888.000 LET
71 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 20.000 LFT
72 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 50.000 LET
73 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 12.000 LFT
74 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,190.000 LET
75 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 10.000 LFT
76 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 137.000 LFT
77 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
78 715-46010 PIPE END SECTION, DIAMETER 18 IN. 4.000 EACH
79 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
80 718-52610 AGGREGATE FOR UNDERDRAINS 70.000 CYS
81 718-99153 GEOTEXTILES FOR UNDERDRAIN 873.000 SYS
82 720-45030 INLET, E7 4.000 EACH
83 720-45416 MANHOLE, E4 2.000 EACH
84 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
85 720-98555 INLET, C15 9.000 EACH
86 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
87 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07119 BARRICADE, III-B 250.000 LFT
93 802-03896 BOLLARD 1.000 EACH
94 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 137.000 LFT
95 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 15.000 EACH
96 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
97 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 53.000 SFT

98 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 3.000 SET
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CALL ORDER : 214 CONTRACT ID : R -36164-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURVE CORRECTION
99 804-06725 DELINEATOR WITH POST, D1 23.000 EACH
100 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,850.000 LET
101 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 35.000 LET
102 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 3,450.000 LET

103 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 34.000 EACH



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER . 230 CONTRACT ID : R -38344-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, RAILROAD CROSSING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 100.000 LET
12 203-02000 EXCAVATION, COMMON 2,265.000 CYS
13 203-02010 EXCAVATION, ROCK 2,755.000 CYS
14 203-02070 BORROW 50.000 cyYs
15 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
16 205-06934 TEMPORARY MULCH 3.000 TON
17 205-06937 TEMPORARY SILT FENCE 780.000 LFT
18 205-09543 NO. 2 STONE 100.000 TON
19 205-11591 TEMPORARY SEED MIXTURE 145.000 LBS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 46.600 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 1,159.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 403.000 CYS
23 211-09266 STRUCTURE BACKFILL, TYPE 3 345.000 CYS
24 214-11796 GEOGRID, TYPE IB 579.000 SYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 401.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 99.000 SYS
27 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 104.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 139.000 TON
29 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 166.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 827.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 772.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 827.000 LFT
33 402-07452 HMA WEDGE AND LEVEL, TYPE C 20.000 TON
34 406-05520 ASPHALT FOR TACK COAT 1.000 TON
35 601-90027 GUARDRAIL, WOOD BEAM 16.000 LFT
36 603-93373 FENCE PEDESTRIAN 454.000 LET
37 604-03643 BRICK PAVERS 94.000 SYS
38 604-06070 SIDEWALK, CONCRETE 718.000 SYS
39 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
41 604-07903 CURB RAMP, CONCRETE, K 5.000 SYS
42 604-10013 PERMEABLE UNIT PAVERS 1,600.000 SEFT
43 605-06120 CURB, CONCRETE 817.000 LFT
44 610-07488 HMA FOR APPROACHES, TYPE C 46.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN. 23.000 SYS
46 615-06490 RIGHT-OF-WAY MARKER 5.000 EACH
47 616-06451 RIPRAP, UNIFORM 14.000 TON
48 616-07266 COIR ROLL 48.000 LET



49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -38344-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, RAILROAD CROSSING
50 621-04316 SPADE EDGE 310.000 LFT
51 621-06560 MULCHED SEEDING U 2,335.000 SYS
52 621-06570 TOPSOIL 779.000 CYS
53 621-08538 MULCH 13.000 CYS
54 622-05644 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 TO 72 IN. 5.000 EACH
55 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 4.000 EACH
56 622-05654 PLANT, PERENNIAL 122.000 EACH
57 622-07764 IRRIGATION SYSTEM LUMP LUMP
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 628-11977 COMPUTER SYSTEM 1.000 EACH
60 714-05562 RETAINING WALL 1,432.000 SET
61 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 79.000 LEFT
62 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 513.000 LEFT
63 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT 2.000 LEFT
64 715-09064 VIDEO INSPECTION FOR PIPE 592.000 LFT
65 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
66 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
67 720-07309 TRENCH DRAIN 18.000 LEFT
68 720-12047 UNDERGROUND STORMWATER RETENTION SYSTEM LUMP LUMP
69 720-45410 MANHOLE, C4 10.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 72.000 LEFT
77 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 104.000 LET
78 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 22.800 SET
79 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 37.500 SFT
80 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 7.500 SFT
81 805-10029 CONDUIT, PVC, 1.25 IN. 2,155.000 LET
82 807-02191 HANDHOLE LIGHTING 3.000 EACH
83 807-04653 LIGHTING FOUNDATION 10.000 EACH
84 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 215.000 LFT
85 807-11712 WIRE, NO. 6 COPPER, 1/C 825.000 LET
86 807-86810 SERVICE POINT, II 1.000 EACH
87 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 3.000 EACH
88 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 154.000 LFT
89 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 528.000 LEFT
91 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 17.000 LEFT
92 808-12032 GROOVING FOR PAVEMENT MARKINGS 1,229.000 LET
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 684.000 LEFT
94 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 127.000 LEFT

95 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -39045-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-52710 SIDEWALK CONCRETE, REMOVE 112.000 SYS
13 203-02000 EXCAVATION, COMMON 372.000 cyYs
14 203-02070 BORROW 6.000 cys
15 203-08607 LINEAR GRADING 4,270.000 LFT
16 205-09543 NO. 2 STONE 240.000 TON
17 207-09935 SUBGRADE TREATMENT, TYPE IC 4,032.000 SYS
18 301-07448 COMPACTED AGGREGATE NO. 53 BASE 480.000 TON
19 304-07490 HMA PATCHING, TYPE B 404.000 TON
20 304-07491 HMA PATCHING, TYPE C 2,227.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 26,035.000 SYS
22 306-08037 MILLING, ASPHALT, 3 IN. 14,081.000 SYS
23 306-08041 MILLING, PCCP 187.000 SYs
24 306-08042 MILLING, SCARIFICATION 5,617.000 SYS
25 306-08043 MILLING, TRANSITION 400.000 SYS
26 306-10127 MILLING, ASPHALT, 6 IN. 2,859.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 673.000 TON
28  401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 2,319.000 TON
29  401-07361 QC/OA-HMA, 2, 70, INTERMEDIATE, 9.5 mm 2,830.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 29,290.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 13,969.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 43,259.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 25.000 TON
34 604-06070 SIDEWALK, CONCRETE 75.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 54.000 SYs
36 604-07902 CURB RAMP, CONCRETE, H 9.000 SYS
37 604-07903 CURB RAMP, CONCRETE, K 12.000 SYS
38 605-02278 CURB, REMOVE 274.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 274.000 LFT
40 605-06255 CENTER CURB, D CONCRETE 1,388.000 SYS
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06545 FERTILIZER 0.100 TON
43 621-06554 SEED MIXTURE U 5.000 LBS
44 621-06565 MULCHING MATERIAL 0.100 TON
45 621-06567 WATER 1.000 kGAL
46  628-09401 FIELD OFFICE, A 6.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -39045-A

SECTION NO. 0001 ASPHALT RESURFACE

50 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
51 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 75.000 LET
57 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 30.000 SET
58 805-02202 SIGNAL DETECTOR HOUSING DOUBLE 1.000 EACH
59 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 5,894.000 LEFT
60 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,245.000 LEFT
62 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,200.000 LEFT
63 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 988.000 LEFT
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,154.000 LEFT
65 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
66 808-12032 GROOVING FOR PAVEMENT MARKINGS 27,969.000 LET
67 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 339.000 LEFT
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,488.000 LEFT
69 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 709.000 LET
70 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 141.000 LEFT
71 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 17.000 EACH

72 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -39079-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE WORK, TREE REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02245 TREE 6 IN., REMOVE 21.000 EACH
9 201-02250 TREE 10 IN., REMOVE 11.000 EACH
10 201-02255 TREE 18 IN., REMOVE 6.000 EACH
11 201-02260 TREE 30 IN., REMOVE 2.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02279 CURB AND GUTTER, REMOVE 155.000 LFT
14 202-52710 SIDEWALK CONCRETE, REMOVE 280.000 SYS
15 202-91922 STUMP, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 550.000 CYS
17 203-02070 BORROW 85.000 CYS
18 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
19 205-06937 TEMPORARY SILT FENCE 980.000 LEFT
20 605-06140 CURB AND GUTTER, CONCRETE 185.000 LEFT
21 605-08636 CURB AND GUTTER, TURNOUT COMBINED 4.000 LET
22 607-06335 PAVED SIDE DITCH, A 36.000 LEFT
23 615-06490 RIGHT-OF-WAY MARKER 37.000 EACH
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06560 MULCHED SEEDING U 265.000 SYS
26 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
28 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 300 CONTRACT ID : RS-30733-A

SECTION NO. 0001 ASPHALT RESURFACE, AND SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.900 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 1,265.000 SYS
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 236.000 LEFT
16 203-02000 EXCAVATION, COMMON 6,186.000 CYS
17 205-03371 SEDIMENT, REMOVE 45.000 CYs
18 205-06936 TEMPORARY SEDIMENT TRAP 100.000 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 84.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
21 205-11590 TEMPORARY MULCH STABILIZATION, TYPE C 9,700.000 SYS
22 205-06937 TEMPORARY SILT FENCE 4,714.000 LEFT
23 205-09543 NO. 2 STONE 200.000 TON
24 205-11586 TEMPORARY FILTER STONE 45.000 TON
25 205-11587 TEMPORARY GEOTEXTILE 600.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 1,924.000 SYS
27 211-09264 STRUCTURE BACKFILL, TYPE 1 26.000 CYs
28 211-09265 STRUCTURE BACKFILL, TYPE 2 288.000 CYsS
29 211-09268 STRUCTURE BACKFILL, TYPE 5 918.000 CYS
30 301-07448 COMPACTED AGGREGATE NO. 53 BASE 960.000 TON
31 303-01180 COMPACTED AGGREGATE NO. 53 1,950.000 TON
32 303-07449 COMPACTED AGGREGATE NO. 73 555.000 TON
33 211-09266 STRUCTURE BACKFILL, TYPE 3 298.000 CYS
34 304-07490 HMA PATCHING, TYPE B 905.000 TON
35 306-08033 MILLING, ASPHALT, 1 IN. 59,725.000 SYS
36 306-08043 MILLING, TRANSITION 555.000 SYS
37 306-08432 MILLING, APPROACH 1,805.000 SYS
38 401-06264 PROFILOGRAPH, HMA LUMP LUMP
39 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 5,000.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 42,625.000 LEFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 107.000 LEFT
42 401-11785 LIQUID ASPHALT SEALANT 42,625.000 LEFT
43 406-05520 ASPHALT FOR TACK COAT 17.500 TON
44 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 2.000 TON
45 503-03489 RETROFITTED TIE BARS 95.000 EACH
46 506-06333 PCCP PATCHING, FULL DEPTH 542.000 SYS
47 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 2.000 EACH
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 3.000 EACH
49 601-02241 GUARDRAIL, REMOVE 1,892.000 LEFT
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CALL ORDER : 300 CONTRACT ID RS-30733-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE, AND SMALL STRUCTURE REPLACEMENT
50 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
51 601-06854 GUARDRAIL, W-BEAM, NESTED 6.000 EACH
52 601-92948 GUARDRAIL, ADJUST HEIGHT 500.000 LFT
53 601-94689 GUARDRAIL, END TREATMENT, OS 15.000 EACH
54 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,700.300 LFT
55 606-07484 MILLED HMA CORRUGATIONS 8,992.000 LFT
56 610-07487 HMA FOR APPROACHES, TYPE B 380.000 TON
57 615-06490 RIGHT-OF-WAY MARKER 36.000 EACH
58 616-02320 GEOTEXTILES 3,101.000 SYS
59 616-06405 RIPRAP, REVETMENT 700.000 TON
60 616-06451 RIPRAP, UNIFORM 52.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 9.000 EACH
62 621-02770 EROSION CONTROL BLANKET 8,899.000 SYS
63 621-06545 FERTILIZER 1.300 TON
64 621-06553 SEED MIXTURE R 332.000 LBS
65 621-06559 MULCHED SEEDING R 835.000 SYS
66 621-06565 MULCHING MATERIAL 4.300 TON
67 621-06574 SODDING 1,909.000 SYS
68 628-09402 FIELD OFFICE, B 12.000 MOS
69 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
70 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
71 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
72 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
73 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
74  714-11143 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 54.000 LET
75 714-11151 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 65.000 LFT
76 714-11398 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS 75.000 LEFT
77 715-03584 SAFETY METAL END SECTION, 4:1, DIA 18 IN. 5.000 EACH
78 715-04798 SAFETY METAL END SECTION, 4:1, DIA 21 IN. 1.000 EACH
79 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 5.000 LFT
80 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 64.000 LFT
81 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 177.000 LET
82 715-05172 PIPE, TYPE 3, CIRCULAR, 21 IN. 156.000 LET
83 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 165.000 TON
84 715-46010 PIPE END SECTION, DIAMETER 18 IN. 3.000 EACH
85 715-46015 PIPE END SECTION, DIAMETER 21 IN. 1.000 EACH
86 720-45410 MANHOLE, C4 1.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
89 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,778.000 LET
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,778.000 LEFT
91 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07118 BARRICADE, III-A 80.000 LEFT
96 801-07119 BARRICADE, III-B 100.000 LEFT
97 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
98 802-04089 SIGN, SHEET, REMOVE 10.000 EACH
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CALL ORDER : 300 CONTRACT ID : RS-30733-A

SECTION NO. 0001 ASPHALT RESURFACE, AND SMALL STRUCTURE REPLACEMENT

99 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 20.000 LFT
100 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 162.000 LFT
101 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
102 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 58.600 SET
103 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 18.000 SET
104 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
105 805-04980 FLASHING BEACON 2.000 EACH
106 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,107.000 LET
107 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 31,306.000 LEFT
108 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 22,089.000 LEFT
109 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
110 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 42.000 LEFT
111 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 125.000 LFT
112 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 76.000 LEFT
113 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
114 808-75350 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
115 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 457.000 EACH

116 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 202.000 EACH
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CALL ORDER : 310 CONTRACT ID : RS-34916-A

SECTION NO. 0001 ASPHALT RESURFACE, INTERCHANGE MODIFICATION AND SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 534.000 SYS
14 202-93741 GUARDRAIL, END TREATMENT, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 1,773.000 cyYs
16 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
17 205-06937 TEMPORARY SILT FENCE 887.000 LFT
18 205-09543 NO. 2 STONE 700.000 TON
19 205-11587 TEMPORARY GEOTEXTILE 133.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 4,426.000 SYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 200.000 TON
22 303-01180 COMPACTED AGGREGATE NO. 53 1,622.000 TON
23 304-07783 HMA PATCHING, TYPE D 750.000 TON
24 304-07783 HMA PATCHING, TYPE D 1,800.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 211,704.000 SYS
26 306-08043 MILLING, TRANSITION 1,853.000 SYS
27 306-11872 MILLING, PROFILE 817.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,298.000 TON
30 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 251.000 TON
31 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 1,123.000 TON
32 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 284.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 114,018.000 LET
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,525.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 164,858.000 LFT
36 402-10087 HMA FOR TEMPORARY PAVEMENT, D 944 .000 TON
37 404-11867 SEAL COAT, 3P 47,121.000 SYS
38 406-05520 ASPHALT FOR TACK COAT 58.000 TON
39 410-11777 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm - SMA 22,090.000 TON
40 415-11527 BASE SEAL 2.000 TON
41 503-05240 D-1 CONTRACTION JOINT 162.000 LET
42 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
43 601-02241 GUARDRAIL, REMOVE 338.000 LFT
44 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 62.500 LFT
46 606-07484 MILLED HMA CORRUGATIONS 101,317.000 LET
47 606-11064 MILLED PCCP CORRUGATIONS 195.000 LFT
48 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
49 616-02320 GEOTEXTILES 28.000 SYS
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CALL ORDER : 310 CONTRACT ID : RS-34916-A

SECTION NO. 0001 ASPHALT RESURFACE, INTERCHANGE MODIFICATION AND SIGNALS

50 616-05688 RIPRAP, CLASS 1 28.000 TON
51 616-51367 SLOPEWALL, CONCRETE, 4 IN. 54.000 SYS
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
53 621-06559 MULCHED SEEDING R 952.000 SYS
54 628-09402 FIELD OFFICE, B 8.000 MOS
55 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
56 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
57 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
59 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 32.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
61 628-11977 COMPUTER SYSTEM 1.000 EACH
62 703-06029 REINFORCING BARS, EPOXY COATED 61.000 LBS
63 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 293.000 SYS
64 706-09960 RAILING, CONCRETE FC 179.000 LEFT
65 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 1.000 EACH
66 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 829.000 LFT
67 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 65.000 LEFT
68 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
69 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 500.000 LFT
70 718-52610 AGGREGATE FOR UNDERDRAINS 170.000 CYS
71 725-08296 PIPE LINER CURED-IN-PLACE 48 IN 278.000 LEFT
72 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
73 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 19.000 EACH
74 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 1.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
76 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,036.000 LFT
77 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 24,611.000 LFT
78 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 621.000 LFT
79 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
80 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 35.000 LFT
81 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 35.000 LFT
82 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 304.000 LFT
83 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
84 801-06710 FLASHING ARROW SIGN 282.000 DAY
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,089.000 LFT
87 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
88 801-92448 CONSTRUCTION SIGNS MOBILE 540.000 DAY
89 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
90 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 13.000 LFT
91 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 27.000 LFT
92 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
93 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
94 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 29.000 SET
95 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 32.000 SET
96 802-76095 STRUCTURAL STEEL, BREAKAWAY 301.000 LBS
97 804-11920 DELINEATOR POST FLEXIBLE, TYPE I 2.000 EACH

98 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
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CALL ORDER  : 310 CONTRACT ID RS-34916-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE, INTERCHANGE MODIFICATION AND SIGNALS
99 805-01842 HANDHOLE SIGNAL TYPE 1 1.000 EACH
100 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
101 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
102 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 100.000 LET
103 805-09845 CONTACT CLOSURE CARD 1.000 EACH
104 805-09846 RECEIVER PROCESSOR 2.000 EACH
105 805-10108 WIRELESS REPEATER 3.000 EACH
106 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 1.000 EACH
107 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 6.000 EACH
108 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
109 805-78420 DISCONNECT HANGER 3.000 EACH
110 805-78445 SIGNAL SERVICE 1.000 EACH
111 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 100.000 LET
112 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 100.000 LET
113 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 525.000 LET
114 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
115 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 4.000 EACH
116 805-93611 MAGNETOMETER DETECTOR 17.000 EACH
117 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 1.000 EACH
118 807-02428 LIGHTING FOUNDATION, CONCRETE WITH GROUND 1.000 EACH
119 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 300.000 LET
120 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 110.000 LFT
121 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
122 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
123 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 4.000 EACH
124 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 2.000 EACH
125 807-86930 INSULATION LINK, NON-WATERPROOFED 4.000 EACH
126 807-86935 INSULATION LINK, WATERPROOFED 2.000 EACH
127 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.000 SYS
128 808-06368 TRANSVERSE MARKING, REMOVE 55.000 LET
129 808-06716 LINE, REMOVE 3,912.000 LET
130 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
131 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 55,320.000 LET
132 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 55,119.000 LET
133 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 8,561.000 LET
134 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 967.000 LET
135 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 90.000 LET
136 808-10066 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 2.000 EACH
137 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 4.000 EACH
138 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 3,400.000 LET
139 808-12032 GROOVING FOR PAVEMENT MARKINGS 135,760.000 LET
140 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 13,360.000 LET
141 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,220.000 EACH
142 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,237.000 EACH
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CALL ORDER : 320 CONTRACT ID : RS-34942-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 3,580.000 SYS
14 202-02240 PAVEMENT REMOVAL 214.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 3,580.000 SYS
18 203-02000 EXCAVATION, COMMON 1,725.000 cyYs
19 205-06934 TEMPORARY MULCH 2.000 TON
20 205-06937 TEMPORARY SILT FENCE 3,900.000 LFT
21 205-09543 NO. 2 STONE 400.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 470.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 96.000 LBS
24 207-09934 SUBGRADE TREATMENT, TYPE IB 2,825.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 5,101.000 SYS
26 302-07455 DENSE GRADED SUBBASE 36.000 cyYs
27 303-01180 COMPACTED AGGREGATE NO. 53 1,012.000 TON
28 304-07491 HMA PATCHING, TYPE C 772.000 TON
29 304-07783 HMA PATCHING, TYPE D 1,515.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 797,014.000 SYS
31 306-08036 MILLING, ASPHALT, 2 IN. 76,544.000 SYS
32 306-08043 MILLING, TRANSITION 1,500.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,223.000 TON
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10,143.000 TON
36 401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 53,273.000 TON
37 401-07354 QC/OA-HMA, 5, 76, SURFACE, 12.5 mm 8,420.000 TON
38 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 796.000 TON
39 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 1,458.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 790,416.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 790,416.000 LFT
42 406-05520 ASPHALT FOR TACK COAT 246.000 TON
43 412-09355 FOG SEAL 319,350.000 SYS
44 507-07482 CRACKS IN PCCP, ROUT AND SEAL 1,050.000 LFT
45 601-06035 GUARDRAIL, RESET 100.000 LET
46 602-06729 BARRIER, DELINEATOR 52.000 EACH
47 603-06060 FENCE, FARM FIELD, RESET 128.000 LFT
48 606-07484 MILLED HMA CORRUGATIONS 58,698.000 LFT
49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 214.000 SYS
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CALL ORDER : 320 CONTRACT ID : RS-34942-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 616-02320 GEOTEXTILES 570.000 SYS
51 616-05688 RIPRAP, CLASS 1 15.000 TON
52 616-05689 RIPRAP, CLASS 2 75.000 TON
53 616-06405 RIPRAP, REVETMENT 6.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
55 621-06545 FERTILIZER 2.100 TON
56 621-06559 MULCHED SEEDING R 2,000.000 SYS
57 621-06574 SODDING 168.000 SYS
58 621-06626 MULCHED SEEDING D 316.000 SYS
59 628-09403 FIELD OFFICE, C 21.000 MOS
60 628-11730 CELLULAR TELEPHONE, TYPE B 4.000 EACH
61 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
62 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 84.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
64 628-11977 COMPUTER SYSTEM 1.000 EACH
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 40.000 EACH
66 703-06029 REINFORCING BARS, EPOXY COATED 15,085.000 LBS
67 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 101.000 EACH
68 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
69 708-51813 PNEUMATICALLY PLACED MORTAR 606.000 SET
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 709-51821 SURFACE SEAL LUMP LUMP
73 709-51821 SURFACE SEAL LUMP LUMP
74 709-51821 SURFACE SEAL LUMP LUMP
75 709-51821 SURFACE SEAL LUMP LUMP
76 709-51821 SURFACE SEAL LUMP LUMP
77 709-51821 SURFACE SEAL LUMP LUMP
78 710-09158 PATCHING CONCRETE STRUCTURES 806.000 SET
79 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,983.000 LFT
80 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 590.000 LFT
81 718-04986 CLEANOUT 120.000 EACH
82 718-06529 OUTLET PROTECTOR, 2 70.000 EACH
83 718-06531 OUTLET PROTECTOR, 3 28.000 EACH
84 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 253,440.000 LFT
85 718-52610 AGGREGATE FOR UNDERDRAINS 628.000 CYsS
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,042.000 SYS
87 720-45415 MANHOLE, D4 1.000 EACH
88 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,094.000 SET
89 722-51842 BRIDGE DECK OVERLAY 3,580.000 SYS
90 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 41.000 CYs
91 722-51874 OVERLAY DAM 677.000 SET
92 722-60824 SURFACE MILLING 3,580.000 SYS
93 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 180.000 LEFT
94 725-08293 PIPE LINER CURED-IN-PLACE 36 IN 1,447.000 LEFT
95 725-08298 PIPE LINER, CURED-IN-PLACE, 15 IN 214.000 LEFT
96 726-92406 BEARING ASSEMBLY ELASTOMERIC 24.000 EACH
97 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH

98 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
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CALL ORDER  : 320 CONTRACT ID : RS-34942-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,988.000 LFT
100 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 797,468.000 LET
101 801-06640 CONSTRUCTION SIGN, A 70.000 EACH
102 801-06710 FLASHING ARROW SIGN 900.000 DAY
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 6.000 EACH
105 801-07119 BARRICADE, III-B 324.000 LFT
106 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 740.000 LET
107 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 2,220.000 LET
108 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 460.000 LET
109 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
110 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 123.000 LET
111 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 6.000 EACH
112 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
113 805-11763 WIM STATION, REBUILD LUMP LUMP
114 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 63,852.000 LET
115 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 282,584.000 LET
116 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 16,306.000 LET
117 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 2,198.000 LET
118 808-06716 LINE, REMOVE 11,209.000 LET
119 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
120 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 84.000 LET
121 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 5,691.000 LET
122 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 6,136.000 LET
123 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 380.000 LET
124 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 4,778.000 LET
125 808-12032 GROOVING FOR PAVEMENT MARKINGS 640,173.000 LET
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 272,653.000 LET
127 808-75326 LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN. 490.000 LET
128 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4,094.000 EACH
129 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,102.000 EACH
130 809-05905 ATR STATION- 4 LANE 1.000 EACH

131 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
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CALL ORDER : 330 CONTRACT ID : RS-34968-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 378.000 LEFT
10 202-93615 CONCRETE, REMOVE 488.000 SYS
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
12 207-09935 SUBGRADE TREATMENT, TYPE IC 777.000 SYS
13 303-01180 COMPACTED AGGREGATE NO. 53 432.000 TON
14 304-07491 HMA PATCHING, TYPE C 561.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 55,100.000 SYS
16 306-08432 MILLING, APPROACH 3,954.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 4,600.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 41,123.000 LEFT
20 401-11785 LIQUID ASPHALT SEALANT 41,123.000 LEFT
21 406-05520 ASPHALT FOR TACK COAT 15.500 TON
22 601-02241 GUARDRAIL, REMOVE 25.000 LEFT
23 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
24 604-06070 SIDEWALK, CONCRETE 289.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 47.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 91.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 29.000 SYS
28 605-06090 CURB, INTEGRAL CONCRETE 322.000 LET
29 605-06120 CURB, CONCRETE 34.000 LET
30 610-07487 HMA FOR APPROACHES, TYPE B 326.000 TON
31 621-06575 SODDING, NURSERY 60.000 SYS
32 628-09402 FIELD OFFICE, B 8.000 MOS
33 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,336.000 LEFT
41 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 36.000 LEFT
45 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 70.000 LEFT
46 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 12.000 LEFT
47 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
48 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,120.000 LET
49 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 960.000 LEFT
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CALL ORDER : 330 CONTRACT ID : RS-34968-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 158.000 LFT
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,509.000 LFT
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 24,266.000 LET
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 21,512.000 LEFT
54 808-12032 GROOVING FOR PAVEMENT MARKINGS 3,426.000 LFT
55 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 530.000 LFT
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,738.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 90.000 LFT
58 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 366.000 LEFT
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH
60 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 286.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 286.000 EACH
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CALL ORDER : 340 CONTRACT ID : RS-37946-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 503-03489 RETROFITTED TIE BARS 6.000 EACH
8 503-05240 D-1 CONTRACTION JOINT 24.000 LEFT
9 503-05310 TERMINAL JOINT 170.000 LEFT
10 506-06333 PCCP PATCHING, FULL DEPTH 36.000 SYS
11 506-06334 PCCP PATCHING, PARTIAL DEPTH 77.000 SYS
12 507-08269 CRACKS IN PCCP, FILLED 100.000 LEFT
13 507-08271 JOINTS IN PCCP, FILLED 20,000.000 LEFT
14 628-09402 FIELD OFFICE, B 6.000 MOS
15 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
16 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
17 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
19 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
20 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
21 628-11977 COMPUTER SYSTEM 1.000 EACH
22 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,000.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 375.000 SYS
27 808-06368 TRANSVERSE MARKING, REMOVE 639.000 LFT
28 808-06716 LINE, REMOVE 6,540.000 LET
29 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 651.000 LET
30 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 3,075.000 LFT
31 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,016.000 LFT
32 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 172.000 LEFT
33 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 6.000 EACH
34 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 798.000 LFT
35 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 9.000 EACH
36 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 467.000 LEFT
37 808-12032 GROOVING FOR PAVEMENT MARKINGS 6,450.000 LET
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CALL ORDER  : 350 CONTRACT ID : RS-37947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-07449 COMPACTED AGGREGATE NO. 73 50.000 TON
8 503-03489 RETROFITTED TIE BARS 3.000 EACH
9 506-06333 PCCP PATCHING, FULL DEPTH 16.000 SYS
10 506-06334 PCCP PATCHING, PARTIAL DEPTH 200.000 SYS
11 507-08269 CRACKS IN PCCP, FILLED 500.000 LET
12 507-08271 JOINTS IN PCCP, FILLED 8,976.000 LET
13 628-09401 FIELD OFFICE, A 6.000 MOS
14 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
15 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
16 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
17 628-11977 COMPUTER SYSTEM 1.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,542.000 LET
20 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06716 LINE, REMOVE 5,316.000 LET
23 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 868.000 LET
24 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,224.000 LET
25 808-11548 LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN. 2,224.000 LET
26 808-12032 GROOVING FOR PAVEMENT MARKINGS 5,316.000 LET
27 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 45.000 EACH
28 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 45.000 EACH
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CALL ORDER : 360 CONTRACT ID : RS-37948-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 37.000 EACH
10 304-07783 HMA PATCHING, TYPE D 2,466.500 TON
11 306-08036 MILLING, ASPHALT, 2 IN. 278,000.000 SYS
12 306-08043 MILLING, TRANSITION 200.000 SYS
13 306-08432 MILLING, APPROACH 14,438.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07352 QC/QA-HMA, 3, 76, SURFACE, 12.5 mm 6,011.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 177,855.000 LFT
17 401-11785 LIQUID ASPHALT SEALANT 177,855.000 LET
18 406-05520 ASPHALT FOR TACK COAT 80.000 TON
19 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 10.000 TON
20 410-11846 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA 24,569.000 TON
21 606-07484 MILLED HMA CORRUGATIONS 118,570.000 LET
22 610-07788 HMA FOR APPROACHES, TYPE D 1,588.000 TON
23 616-02320 GEOTEXTILES 100.000 SYS
24 628-09403 FIELD OFFICE, C 12.000 MOS
25 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
26 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
28 628-11977 COMPUTER SYSTEM 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,454.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,454.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 15,250.000 LFT
35 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,525.000 LFT
36 805-78785 SIGNAL DETECTOR HOUSING 37.000 EACH
37 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 4,880.000 LET
38 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 14,908.000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 69,410.000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 60,510.000 LET
41 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
42  808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 620.000 LFT
43 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 150.000 LFT
44 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 939.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 79.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 36.000 EACH
47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 746.000 EACH
48 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 746.000 EACH
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CALL ORDER : 370 CONTRACT ID : RS-38401-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-75997 PRISMATIC REFLECTOR, REMOVE 897.000 EACH
9 306-08042 MILLING, SCARIFICATION 8,905.000 SYS
10 503-03489 RETROFITTED TIE BARS 3,742.000 EACH
11 506-06333 PCCP PATCHING, FULL DEPTH 1,947.000 SYS
12 506-06334 PCCP PATCHING, PARTIAL DEPTH 4,766.000 SYS
13 628-09402 FIELD OFFICE, B 6.000 MOS
14 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
15 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
18 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
19 628-11977 COMPUTER SYSTEM 1.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
22 801-06710 FLASHING ARROW SIGN 1,016.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-12031 TEMPORARY PORTABLE RUMBLE STRIPS 1,524.000 DAY
25 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
26 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 23,920.000 LET
27 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 47,840.000 LET
28 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 47,840.000 LET
29 808-75994 PRISMATIC REFLECTOR 897.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 299.000 EACH
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CALL ORDER  : 380 CONTRACT ID : RS-38402-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-75997 PRISMATIC REFLECTOR, REMOVE 2,445.000 EACH
10 306-08042 MILLING, SCARIFICATION 397.000 SYS
11 503-03489 RETROFITTED TIE BARS 11,965.000 EACH
12 503-05240 D-1 CONTRACTION JOINT 3,588.000 LET
13 503-05310 TERMINAL JOINT 576.000 LET
14 506-06333 PCCP PATCHING, FULL DEPTH 9,791.000 SYS
15 506-06334 PCCP PATCHING, PARTIAL DEPTH 4,813.000 SYS
16 628-09402 FIELD OFFICE, B 8.000 MOS
17 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
18 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
21 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
22 801-03290 CONSTRUCTION SIGN, C 36.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 111.000 EACH
24 801-06710 FLASHING ARROW SIGN 1,008.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-12031 TEMPORARY PORTABLE RUMBLE STRIPS 2,540.000 DAY
27 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
28 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 65,150.000 LET
29 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 69,106.000 LET
30 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 69,106.000 LET
31 808-12032 GROOVING FOR PAVEMENT MARKINGS 230,362.000 LET
32 808-75994 PRISMATIC REFLECTOR 2,445.000 EACH
33 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 815.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -31512-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 100.000 SYS
14 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 30.000 cys
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 25.000 CYS
17 211-06467 AGGREGATE FOR END BENT BACKFILL 21.000 CYS
18 302-07455 DENSE GRADED SUBBASE 26.000 CYS
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 152.000 SYS
20 306-08043 MILLING, TRANSITION 507.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 55.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 400.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 400.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 659.000 SYS
25 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
26 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 155.000 SYS
27 616-02320 GEOTEXTILES 159.000 SYS
28 616-06405 RIPRAP, REVETMENT 204.000 TON
29 621-06574 SODDING 69.000 SYS
30 628-09401 FIELD OFFICE, A 10.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
32 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
33 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
35 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 20.000 MOS
36 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
37 628-11977 COMPUTER SYSTEM 1.000 EACH
38 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 68.000 EACH
40 703-06029 REINFORCING BARS, EPOXY COATED 8,164.000 LBS
41 709-51821 SURFACE SEAL LUMP LUMP
42 710-09158 PATCHING CONCRETE STRUCTURES 657.000 SET
43 715-05407 PIPE, END BENT DRAIN, 6 IN. 37.000 LFT
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,321.000 SET
45 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,441.000 SET
46 724-51888 STRUCTURAL EXPANSION JOINT, BS9 160.000 LFT
47 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,161.000 SYS
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 117.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -31512-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 216.000 LET
54 801-07119 BARRICADE, III-B 324.000 LET
55 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 480.000 LET
56 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 480.000 LET
57 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 3,048.000 LEFT
58 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 4,808.000 LFT

59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
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CALL ORDER  : 410 CONTRACT ID : B -33850-C
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 215.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 40.000 LFT
15 203-02000 EXCAVATION, COMMON 1,085.000 cyYs
16 203-02070 BORROW 210.000 cys
17 205-03371 SEDIMENT, REMOVE 254.000 cYs
18 205-06930 SPLASHPAD 19.400 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1.000 TON
20 205-06934 TEMPORARY MULCH 8.500 TON
21 205-06937 TEMPORARY SILT FENCE 1,752.000 LFT
22 205-09543 NO. 2 STONE 200.000 TON
23 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 289.000 SYS
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 199.000 LFT
25 205-11585 TEMPORARY FILTER BERM 15.000 LFT
26 205-11586 TEMPORARY FILTER STONE 1.000 TON
27 205-11587 TEMPORARY GEOTEXTILE 699.000 SYS
28 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 611.000 SYS
29 205-11591 TEMPORARY SEED MIXTURE 678.000 LBS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 2,336.000 SYS
31 211-02050 B BORROW 205.000 cys
32 211-09264 STRUCTURE BACKFILL, TYPE 1 16.000 CYS
33 211-09265 STRUCTURE BACKFILL, TYPE 2 514.000 CYS
34 211-09268 STRUCTURE BACKFILL, TYPE 5 58.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 346.000 TON
36 303-01180 COMPACTED AGGREGATE NO. 53 1,145.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,050.000 SYS
38 306-08042 MILLING, SCARIFICATION 2,120.000 SYS
39 306-08043 MILLING, TRANSITION 70.000 SYS
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 587.000 TON
41 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 409.000 TON
42 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 345.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 4,865.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,050.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 4,865.000 LFT
46  406-05521 ASPHALT FOR TACK COAT 9,210.000 SYS
47 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
49 601-02241 GUARDRAIL, REMOVE 28.000 LET
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CALL ORDER  : 410 CONTRACT ID : B -33850-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
50 601-06854 GUARDRAIL, W-BEAM, NESTED 3.000 EACH
51 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
52 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
53 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 187.600 LET
54 615-06490 RIGHT-OF-WAY MARKER 15.000 EACH
55 615-06505 MONUMENT, B 6.000 EACH
56 616-02320 GEOTEXTILES 741.000 SYS
57 616-06405 RIPRAP, REVETMENT 329.000 TON
58 616-06451 RIPRAP, UNIFORM 285.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
60 621-02770 EROSION CONTROL BLANKET 289.000 SYS
61 621-06545 FERTILIZER 0.600 TON
62 621-06553 SEED MIXTURE R 221.000 1LBS
63 621-06559 MULCHED SEEDING R 4,145.000 SYS
64 621-06565 MULCHING MATERIAL 2.600 TON
65 621-06567 WATER 1.300 KGAL
66 621-06574 SODDING 218.000 SYS
67 628-09403 FIELD OFFICE, C 12.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 714-11122 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 48.000 LET
71  715-03475 SAFETY METAL END SECTION, 4:1, DIA 15 IN. 1.000 EACH
72 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LET
73  715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 133.000 LET
74 715-26735 GRATED BOX END SECTION, II, 4:1, DIAMETER 48 IN. 1.000 EACH
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
76 715-46010 PIPE END SECTION, DIAMETER 18 IN. 4.000 EACH
77 723-11230 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 56.000 LET
78 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
79 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
81 801-04746 ENERGY ABSORBING TERMINAL, CZ, TL- 2.000 EACH
82 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,400.000 LET
83 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 1,200.000 LET
84 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,040.000 LET
85 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 1,600.000 LET
86 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 58.000 LET
87 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
88 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07118 BARRICADE, III-A 352.000 LET
91 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 550.000 LET
92 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 600.000 LET
93 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 63.500 LET
94 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
95 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
96 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 12.500 SFT
97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,737.000 LET

98 808-06716 LINE, REMOVE 3,170.000 LFT
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CALL ORDER : 410 CONTRACT ID : B -33850-C
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
99 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 542.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,606.000 LET
101 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 28.000 LET
102 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

103 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER  : 420 CONTRACT ID : B -34011-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY, BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 148.000 SYS
10 202-02274 CURB, CONCRETE INTEGRAL, REMOVE 40.000 LET
11 304-07490 HMA PATCHING, TYPE B 27.000 TON
12 306-08039 MILLING, ASPHALT REMOVAL 34.000 SYS
13 406-05521 ASPHALT FOR TACK COAT 47.000 SYS
14 506-06334 PCCP PATCHING, PARTIAL DEPTH 48.000 SYS
15 507-07482 CRACKS IN PCCP, ROUT AND SEAL 200.000 LET
16 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 5.000 SYS
17 605-06090 CURB, INTEGRAL CONCRETE 40.000 LET
18 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 148.000 SYS
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
20 621-06574 SODDING 15.000 SYS
21 628-09401 FIELD OFFICE, A 5.000 MOS
22 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 10.000 MOS
26 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
27 628-11977 COMPUTER SYSTEM 1.000 EACH
28 702-51863 FIELD DRILLED HOLE IN CONCRETE 56.000 EACH
29 703-06029 REINFORCING BARS, EPOXY COATED 8,100.000 1BS
30 710-09158 PATCHING CONCRETE STRUCTURES 60.000 SFT
31 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,138.000 SFT
32 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 220.000 LET
33 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 61.000 LET
34 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,254.000 SYS
35 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,409.000 LET
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
40 801-06710 FLASHING ARROW SIGN 270.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, III-A 60.000 LET
43 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN INSTALL AND MAINTAIN 1.000 EACH
44 808-06716 LINE, REMOVE 2,800.000 LET
45 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,100.000 LET
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 850.000 LET
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,150.000 LET
48 808-12032 GROOVING FOR PAVEMENT MARKINGS 2,000.000 LET



SCHEDULE OF PAY ITEMS PAGE 48

CALL ORDER : 430 CONTRACT ID : B -34022-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 114.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 21.000 CYs
14 203-02070 BORROW 5.000 CYs
15 205-03371 SEDIMENT, REMOVE 10.000 CYs
16 205-06937 TEMPORARY SILT FENCE 360.000 LET
17 302-07455 DENSE GRADED SUBBASE 21.000 CYS
18 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 138.000 SYS
19 616-02320 GEOTEXTILES 48.000 SYS
20 616-06405 RIPRAP, REVETMENT 36.000 TON
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
22 621-06559 MULCHED SEEDING R 600.000 SYS
23  628-09402 FIELD OFFICE, B 6.000 MOS
24  628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
25 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
28 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
29 702-51863 FIELD DRILLED HOLE IN CONCRETE 174.000 EACH
30 703-06029 REINFORCING BARS, EPOXY COATED 9,882.000 LBS
31 704-51002 CONCRETE, C, SUPERSTRUCTURE 2.700 CYs
32 706-11600 RAILING, CONCRETE FC 5.600 CYS
33 709-51821 SURFACE SEAL LUMP LUMP
34 709-51821 SURFACE SEAL LUMP LUMP
35 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SFT
36 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
37 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 632.000 SET
38 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 632.000 SET
39 722-60824 SURFACE MILLING 82.000 SYS
40 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 204.000 LEFT
41 727-90308 EPOXY INJECTION, CRACK PREPARATION 200.000 LEFT
42 727-90309 EPOXY INJECTION, EPOXY MATERIAL 60.000 GAL
43  727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
44 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,548.000 SYS
45 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,683.000 LEFT
47 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
49 801-06710 FLASHING ARROW SIGN 180.000 DAY
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CALL ORDER : 430 CONTRACT ID : B -34022-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,060.000 LEFT
52 808-06716 LINE, REMOVE 3,654.000 LET
53 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 5,677.000 LEFT
54 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 5,672.000 LET
55 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 174.000 LET
56 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 1,419.000 LEFT
57 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 125.000 LEFT
58 808-12032 GROOVING FOR PAVEMENT MARKINGS 11,810.000 LFT
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 87.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 87.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -34633-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 1,512.000 SYS
11 202-51822 BRIDGE DECK OVERLAY, REMOVE 700.000 SYS
12 306-08036 MILLING, ASPHALT, 2 IN. 2,480.000 SYS
13 306-08043 MILLING, TRANSITION 333.000 SYS
14 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 44,000 TON
15 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 274.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 3,518.000 LFT
17 401-11785 LIQUID ASPHALT SEALANT 3,518.000 LEFT
18 406-05521 ASPHALT FOR TACK COAT 3,125.000 SYS
19 506-06334 PCCP PATCHING, PARTIAL DEPTH 5.000 SYS
20 616-06405 RIPRAP, REVETMENT 11.000 TON
21 628-09402 FIELD OFFICE, B 8.000 MOS
22 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
23 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
24 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 16.000 MOS
25 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
26 709-51821 SURFACE SEAL LUMP LUMP
27 709-51821 SURFACE SEAL LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 710-09158 PATCHING CONCRETE STRUCTURES 97.000 SET
30 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 60.000 LFT
31 718-06529 OUTLET PROTECTOR, 2 8.000 EACH
32 722-51842 BRIDGE DECK OVERLAY 1,512.000 SYS
33 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYS
34 722-60824 SURFACE MILLING 1,512.000 SYS
35 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 196.000 LFT
36 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 570.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,750.000 LFT
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
43 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
44 801-06710 FLASHING ARROW SIGN 240.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 48.000 LET
47 801-07119 BARRICADE, III-B 48.000 LFT
48 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 940.000 LFT
49 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 50.000 LFT
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CALL ORDER : 440 CONTRACT ID : B -34633-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION

50 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 80.000 SFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 978.000 LET
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 978.000 LFT
53 808-06716 LINE, REMOVE 4,674.000 LET
54 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 976.000 LET
55 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,920.000 LET

56 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,780.000 LEFT
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CALL ORDER : 450 CONTRACT ID : B -34881-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 4,268.000 SYS
14 202-02240 PAVEMENT REMOVAL 492.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 4,268.000 SYS
18 205-06937 TEMPORARY SILT FENCE 1,400.000 LEFT
19 206-51235 COFFERDAM LUMP LUMP
20 302-07455 DENSE GRADED SUBBASE 82.000 CYS
21 306-08043 MILLING, TRANSITION 1,990.000 SYS
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 166.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 484.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 484.000 LFT
25 406-05520 ASPHALT FOR TACK COAT 2.000 TON
26 503-03489 RETROFITTED TIE BARS 96.000 EACH
27 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
28 601-02241 GUARDRAIL, REMOVE 200.000 LFT
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
30 605-06105 CURB, INTEGRAL CONCRETE, MODIFIED 40.000 LFT
31 606-07484 MILLED HMA CORRUGATIONS 968.000 LEFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 492.000 SYS
33 616-02320 GEOTEXTILES 2,116.000 SYS
34 616-05689 RIPRAP, CLASS 2 2,968.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-02770 EROSION CONTROL BLANKET 712.000 SYS
37 621-06559 MULCHED SEEDING R 712.000 SYS
38 628-09402 FIELD OFFICE, B 12.000 MOS
39 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42  628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
43 703-06029 REINFORCING BARS, EPOXY COATED 42,984.000 LBS
44 703-08247 EMBEDDED GALVANIC ANODE 192.000 EACH
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 23.800 CYs
46 706-11600 RAILING, CONCRETE FC 5.400 CYs
47 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
48 708-51814 WELDED STEEL WIRE FABRIC 1,240.000 SET
49 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
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CALL ORDER  : 450 CONTRACT ID : B -34881-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 710-09158 PATCHING CONCRETE STRUCTURES 1,884.000 SFT
53 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
54 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
55 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 56.000 EACH
56 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,180.000 SFT
57 722-51842 BRIDGE DECK OVERLAY 4,340.000 SYS
58 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 29.000 CYS
59 722-51874 OVERLAY DAM 234.000 SFT
60 722-60824 SURFACE MILLING 4,268.000 SYS
61 724-51925 STRUCTURAL EXPANSION JOINT, SS 84.000 LET
62 726-92406 BEARING ASSEMBLY ELASTOMERIC 48.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 72.000 LFT
69 801-07119 BARRICADE, III-B 120.000 LET
70 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 28.000 LET
71 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 12.000 SFT
72 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 446.000 LET
73 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,778.000 LET
74 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,778.000 LET
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 22.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 22.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -34889-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 279.000 SYS
14 203-02000 EXCAVATION, COMMON 466.000 cys
15 203-02070 BORROW 212.000 cys
16 205-06937 TEMPORARY SILT FENCE 745.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 1,046.000 SYS
18 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 17.800 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 91.000 TON
20 302-07455 DENSE GRADED SUBBASE 48.000 cys
21 304-07783 HMA PATCHING, TYPE D 4.000 TON
22 304-07789 WIDENING WITH HMA, TYPE D 291.000 TON
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 45.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 75.000 TON
25 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 91.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 628.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 628.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 628.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 0.400 TON
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 280.000 SYS
31 616-06401 RIPRAP, DUMPED 95.000 TON
32 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
33 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-02770 EROSION CONTROL BLANKET 699.000 SYS
36 621-06559 MULCHED SEEDING R 1,227.000 SYS
37 628-09402 FIELD OFFICE, B 10.000 MOS
38 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
39 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 20.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 628-11977 COMPUTER SYSTEM 1.000 EACH
45 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
46 702-51005 CONCRETE, A, SUBSTRUCTURE 30.100 CYS
47 702-51863 FIELD DRILLED HOLE IN CONCRETE 248.000 EACH
48 703-06029 REINFORCING BARS, EPOXY COATED 17,711.000 LBS
49 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 114.000 EACH
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CALL ORDER  : 460 CONTRACT ID : B -34889-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 709-51821 SURFACE SEAL LUMP LUMP
53 710-09158 PATCHING CONCRETE STRUCTURES 400.000 SFT
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 586.000 SFT
55 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 727.000 SFT
56 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 228.000 LET
57 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,792.000 SYS
58 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
59 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
61 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,723.000 LET
62 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07119 BARRICADE, III-B 60.000 LET
66 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 24.000 LET
67 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,080.000 LET
68 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
69 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 423.000 LET
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,979.000 LET
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,229.000 LET
72 808-06716 LINE, REMOVE 3,354.000 LET
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -34974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 211.000 SYS
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 219.000 CYS
12 211-064¢67 AGGREGATE FOR END BENT BACKFILL 106.000 CYS
13 213-09270 FLOWABLE BACKFILL, REMOVABLE 8.000 CYs
14 302-07455 DENSE GRADED SUBBASE 31.000 CYs
15 406-05520 ASPHALT FOR TACK COAT 0.100 TON
16 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
17 601-02241 GUARDRAIL, REMOVE 100.000 LEFT
18 602-06729 BARRIER, DELINEATOR 12.000 EACH
19 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 211.000 SYS
20 610-07487 HMA FOR APPROACHES, TYPE B 7.000 TON
21 616-02320 GEOTEXTILES 314.000 SYS
22  616-06405 RIPRAP, REVETMENT 80.000 TON
23 616-93772 INSPECTION HOLE 2.000 EACH
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING R 1,000.000 SYS
26 621-06567 WATER 0.400 kGAL
27 621-06574 SODDING 101.000 SYS
28 628-09402 FIELD OFFICE, B 14.000 MOS
29 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
30 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
31 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 28.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
33 628-11977 COMPUTER SYSTEM 1.000 EACH
34 702-51005 CONCRETE, A, SUBSTRUCTURE 9.600 CYs
35 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 822.000 LBS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 224.000 EACH
37 703-06029 REINFORCING BARS, EPOXY COATED 99,666.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 772.000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 313.000 CYs
40 706-09960 RAILING, CONCRETE FC 422.000 LEFT
41 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
42 709-51821 SURFACE SEAL LUMP LUMP
43 710-09158 PATCHING CONCRETE STRUCTURES 40.000 SET
44 711-51864 DRILLED HOLE 80.000 EACH
45 711-51878 JACKING AND SUPPORTING, GIRDERS LUMP LUMP
46 715-05407 PIPE, END BENT DRAIN, 6 IN. 134.000 LEFT
47 726-92406 BEARING ASSEMBLY ELASTOMERIC 16.000 EACH
48 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
49 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -34974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND UTILITY RELOCATION
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,000.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 156.000 LET
52 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07119 BARRICADE, III-B 24.000 LFT
56 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LET
57 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,080.000 LET
58 805-06600 CONDUIT, PVC, 3 IN. 244.000 LET
59 808-06716 LINE, REMOVE 2,130.000 LET
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,440.000 LET
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,440.000 LET
62 808-12032 GROOVING FOR PAVEMENT MARKINGS 1,872.000 LET
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH
64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 480 CONTRACT ID : B -35194-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 702.000 SYS
12 202-02240 PAVEMENT REMOVAL 225.000 SYS
13 202-51368 SLOPEWALL, REMOVE 294.000 SYS
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 702.000 SYS
15 202-52710 SIDEWALK CONCRETE, REMOVE 34.000 SYS
16 203-02000 EXCAVATION, COMMON 7.000 cys
17 205-06934 TEMPORARY MULCH 1.000 TON
18 205-06937 TEMPORARY SILT FENCE 316.000 LFT
19 205-11591 TEMPORARY SEED MIXTURE 20.000 LBS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 104.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 38.000 SYS
22 302-07455 DENSE GRADED SUBBASE 40.000 CYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 88.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 9.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 13.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 13.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 184.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 184.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 184.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 0.100 TON
31 502-06327 PCCP, 10 IN. 80.000 SYs
32 503-05310 TERMINAL JOINT 26.000 LET
33 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 2.000 EACH
34 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, MODIFIED 4.000 EACH
35 601-02024 GUARDRAIL, TRANSITION, TGB MODIFIED 2.000 EACH
36 601-02241 GUARDRAIL, REMOVE 275.000 LET
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 31.300 LFT
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 12.500 LFT
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 12.500 LFT
42 604-06070 SIDEWALK, CONCRETE 18.000 SYS
43 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
44 605-02278 CURB, REMOVE 126.000 LFT
45 605-06120 CURB, CONCRETE 88.000 LET
46 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 64.000 LFT
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 152.000 SYS
48 615-06505 MONUMENT, B 2.000 EACH
49 616-02320 GEOTEXTILES 294.000 SYS
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CALL ORDER : 480 CONTRACT ID : B -35194-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 616-06401 RIPRAP, DUMPED 238.000 TON
51 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-06559 MULCHED SEEDING R 620.000 SYS
54 628-09402 FIELD OFFICE, B 6.000 MOS
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 60.000 EACH
56 703-01719 CATHODIC PROTECTION SYSTEM LUMP LUMP
57 703-06029 REINFORCING BARS, EPOXY COATED 9,199.000 LBS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 4.900 CYs
59 706-04683 RAILING 50.000 LEFT
60 709-51821 SURFACE SEAL LUMP LUMP
61 710-09158 PATCHING CONCRETE STRUCTURES 300.000 SET
62 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 632.000 SFT
63 722-51842 BRIDGE DECK OVERLAY 702.000 SYS
64 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 22.000 CYs
65 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 62.000 LEFT
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
67 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
68 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 144.000 LFT
72 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 44.000 LET
73 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
74 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 20.000 SET
75 802-76055 SIGN POST, A 40.000 LFT
76 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 60.000 LFT
77 807-86805 SERVICE POINT, I 1.000 EACH
78 807-86843 WIRE, NO. 4 COPPER, 1/C 100.000 LET
79 807-86843 WIRE, NO. 4 COPPER, 1/C 60.000 LFT
80 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 754.000 LET

81 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 20.000 LFT
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CALL ORDER : 490 CONTRACT ID : B -35443-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 2.000 MOS
11 710-09158 PATCHING CONCRETE STRUCTURES 12.000 SET
12 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 194.000 LEFT
13 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,010.000 LEFT
16 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
17 801-06710 FLASHING ARROW SIGN 15.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
20 801-12031 TEMPORARY PORTABLE RUMBLE STRIPS 60.000 DAY
21 801-12042 TRUCK MOUNTED ATTENUATOR 15.000 DAY
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CALL ORDER : 500 CONTRACT ID : B -35670-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 306-08039 MILLING, ASPHALT REMOVAL 116.000 SYS
11 306-08043 MILLING, TRANSITION 245.000 SYS
12 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 30.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 148.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 148.000 LFT
15 406-05521 ASPHALT FOR TACK COAT 360.000 SYS
16 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 514.000 SET
17 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 257.000 SET
18 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 71.000 LFT
19 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 571.000 SYS
20 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
21 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
22 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07118 BARRICADE, III-A 48.000 LET
26 801-07119 BARRICADE, III-B 48.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 295.000 LFT
28 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 428.000 LFT
29 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 428.000 LFT
30 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 295.000 LFT
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CALL ORDER : 510 CONTRACT ID : B -37160-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CULVERT CLEAN AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
11 205-06937 TEMPORARY SILT FENCE 320.000 LEFT
12 206-51220 EXCAVATION, WET 22.000 CYS
13 211-09265 STRUCTURE BACKFILL, TYPE 2 115.000 CYs
14 303-01180 COMPACTED AGGREGATE NO. 53 5.600 TON
15 616-02320 GEOTEXTILES 27.000 SYS
16 616-05689 RIPRAP, CLASS 2 80.000 TON
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
18 621-06626 MULCHED SEEDING D 117.670 SYS
19 702-51863 FIELD DRILLED HOLE IN CONCRETE 20.000 EACH
20 714-11176 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 20.000 LET
21 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 520 CONTRACT ID : B -37169-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 22.000 TON
10 507-08271 JOINTS IN PCCP, FILLED 126.000 LET
11  628-09402 FIELD OFFICE, B 6.000 MOS
12 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 120.000 SFT
18 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 416.300 LET
19 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 94.000 LET
20 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,515.000 SYS
21 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
24 801-06710 FLASHING ARROW SIGN 40.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 140.000 LET
27 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 210.000 LET
28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,050.000 LET
29 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,050.000 LET
30 808-06716 LINE, REMOVE 2,450.000 LET
31 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 26.000 EACH
32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH
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CALL ORDER  : 530 CONTRACT ID : B -37170-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 20.000 TON
10 507-08271 JOINTS IN PCCP, FILLED 51.000 LET
11  628-09402 FIELD OFFICE, B 6.000 MOS
12 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
13 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
16 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 105.000 SFT
17 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 101.000 LFT
18 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,745.000 SYS
19 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
21 801-06710 FLASHING ARROW SIGN 30.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 140.000 LET
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 110.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,010.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 560.000 LET
27 808-06716 LINE, REMOVE 1,875.000 LET
28 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH
29 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER  : 540 CONTRACT ID : B -37171-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 507-08271 JOINTS IN PCCP, FILLED 172.000 LFT
9 628-09402 FIELD OFFICE, B 6.000 MOS
10 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
11 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
14 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
15 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 200.000 SFT
16 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 172.000 LET
17 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 6,300.000 SYS
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,720.000 LET
21 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
22 801-06710 FLASHING ARROW SIGN 40.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 820.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,500.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,500.000 LET
27 808-06716 LINE, REMOVE 3,750.000 LET
28 808-75994 PRISMATIC REFLECTOR 22.000 EACH
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER  : 550 CONTRACT ID : B -37172-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 507-08271 JOINTS IN PCCP, FILLED 76.000 LET
9 628-09402 FIELD OFFICE, B 8.000 MOS
10 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
11  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 85.000 SFT
15 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,100.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 160.000 LET
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,000.000 LET
21 808-06716 LINE, REMOVE 1,160.000 LET
22 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH
23 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 700 CONTRACT ID : M -37749-A

SECTION NO. 0001 ASPHALT PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,912.000 TON
9 304-07490 HMA PATCHING, TYPE B 5,047.000 TON
10 304-07490 HMA PATCHING, TYPE B 16.000 TON
11 406-05520 ASPHALT FOR TACK COAT 9.000 TON
12 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 4.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-92448 CONSTRUCTION SIGNS MOBILE 630.000 DAY
20 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 500.000 LET
21 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 20,000.000 LET
22 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,000.000 LET
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CALL ORDER : 710 CONTRACT ID : M -38993-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02637 PIPE ABANDON AND GROUT FILL 135.000 LEFT
11 203-02000 EXCAVATION, COMMON 250.000 CYS
12 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 23.000 LET
13 206-51215 EXCAVATION, X 15.000 CYs
14 303-01180 COMPACTED AGGREGATE NO. 53 6.000 TON
15 304-07491 HMA PATCHING, TYPE C 3.000 TON
16 616-02320 GEOTEXTILES 274.000 SYS
17 616-06425 RIPRAP, GROUTED, 12 IN. 100.000 SYS
18 616-06451 RIPRAP, UNIFORM 140.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
20 621-06560 MULCHED SEEDING U 720.000 SYS
21 621-06567 WATER 4.000 kGAL
22  621-09815 ARTICULATED CONCRETE BLOCK 50.000 SYS
23 702-51005 CONCRETE, A, SUBSTRUCTURE 6.700 CYSs
24 703-06028 REINFORCING BARS 200.000 LBS
25 715-03487 SAFETY METAL END SECTION, 4:1, DIA 30 IN. 1.000 EACH
26 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN. 126.000 LFT
27 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 30.000 LFT
31 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 200.000 LEFT
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CALL ORDER : 720 CONTRACT ID : M -39020-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-02250 TREE 10 IN., REMOVE 10.000 EACH
8 201-02250 TREE 10 IN., REMOVE 1.000 EACH
9 201-02255 TREE 18 IN., REMOVE 16.000 EACH
10 201-02255 TREE 18 IN., REMOVE 1.000 EACH
11 201-02260 TREE 30 IN., REMOVE 25.000 EACH
12 201-02260 TREE 30 IN., REMOVE 1.000 EACH
13 201-02265 TREE 48 IN., REMOVE 10.000 EACH
14 201-02265 TREE 48 IN., REMOVE 1.000 EACH
15 201-02270 TREE 60 IN., REMOVE 2.000 EACH
16 201-02270 TREE 60 IN., REMOVE 1.000 EACH
17 202-91922 STUMP, REMOVE 55.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
20 801-06710 FLASHING ARROW SIGN 20.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 750 CONTRACT ID : T -33220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 604-07894 CURB RAMP, CONCRETE, A 22.200 SYS
8 604-07897 CURB RAMP, CONCRETE, C 52.200 SYS
9 604-07900 CURB RAMP, CONCRETE, F 42.200 SYS
10 621-06574 SODDING 26.000 SYs
11  628-09402 FIELD OFFICE, B 6.000 MOS
12 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
13 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
14 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
16 628-11977 COMPUTER SYSTEM 1.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 45.000 SFT
21 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 70.500 SFT
22 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
23 805-01842 HANDHOLE SIGNAL TYPE 1 15.000 EACH
24 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,816.000 LET
25 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8.000 EACH
26 805-02445 CONTROLLER AND CABINET, Pl 3.000 EACH
27 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
28 805-05405 SIGNAL POLE, PEDESTAL, 4FT 3.000 EACH
29 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 24.000 EACH
30 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
31 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
32 805-78420 DISCONNECT HANGER 12.000 EACH
33  805-78445 SIGNAL SERVICE 3.000 EACH
34 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 170.000 LET
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 9,700.000 LET
36 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,758.000 LET
37 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 416.000 LET
38 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 999.000 LFT
39 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 2,210.000 LET
40 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 5,899.000 LFT
41 805-78785 SIGNAL DETECTOR HOUSING 24.000 EACH
42 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,366.000 LET
43 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
44 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 15.000 EACH
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 87.000 LET
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 312.000 LET
47 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH
48 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
49 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
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CALL ORDER : 760 CONTRACT ID : T -33899-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS MONITORING SYSTEMS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-06587 CLEARING AND GRUBBING 0.400 ACRE
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
13 202-94954 BARRIER WALL, CONCRETE, REMOVE 179.000 LEFT
14 202-95579 SERVICE POINT, REMOVE 1.000 EACH
15 202-96531 FENCE RIGHT-OF-WAY, REMOVE 84.000 LEFT
16 203-02000 EXCAVATION, COMMON 404.800 CYS
17 203-02070 BORROW 394.500 CYS
18 203-08607 LINEAR GRADING 60.000 LFT
19 205-09543 NO. 2 STONE 419.000 TON
20 207-09935 SUBGRADE TREATMENT, TYPE IC 175.000 SYS
21 211-09265 STRUCTURE BACKFILL, TYPE 2 13.000 CYS
22 302-06464 SUBBASE FOR PCCP 18.500 CYs
23 303-01180 COMPACTED AGGREGATE NO. 53 311.000 TON
24 304-07783 HMA PATCHING, TYPE D 113.000 TON
25 601-02241 GUARDRAIL, REMOVE 50.000 LET
26 601-05999 CURVED TERMINAL END 5.000 EACH
27 601-05999 CURVED TERMINAL END 10.000 EACH
28 601-08182 GUARDRAIL, THRIE BEAM 700.000 LET
29 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 10.000 EACH
30 601-94689 GUARDRAIL, END TREATMENT, OS 13.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,700.000 LFT
32 602-01064 CONCRETE BARRIER 119.000 LET
33 602-06729 BARRIER, DELINEATOR 12.000 EACH
34 603-01932 FENCE, CHAIN LINK, 96 IN. 703.000 LFT
35 603-03829 FENCE 84.000 LFT
36 603-04847 FENCE GATE 12.000 EACH
37 603-04847 FENCE GATE 1.000 EACH
38 604-06070 SIDEWALK, CONCRETE 338.600 SYS
39 606-07484 MILLED HMA CORRUGATIONS 43.000 LEFT
40 610-08446 PCCP FOR APPROACHES, 6 IN. 111.000 SYS
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
42  621-06559 MULCHED SEEDING R 4,789.000 SYS
43 628-09402 FIELD OFFICE, B 24.000 MOS
44 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
45 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 48.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
49 715-02629 SAFETY METAL END SECTION, 6:1, DIA 18 IN. 4.000 EACH
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CALL ORDER : 760 CONTRACT ID : T -33899-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS MONITORING SYSTEMS
50 715-04985 VAULT 14.000 EACH
51 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 20.000 LET
52 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 80.000 LET
53 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
54 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 267.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 66.000 EACH
58 801-06710 FLASHING ARROW SIGN 56.000 DAY
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 24.000 EACH
61 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 10,030.000 LEFT
62 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
63 802-03783 SIGN, PANEL, REMOVE 1.000 EACH
64 802-03866 MILE MARKER 102.000 EACH
65 802-04314 SIGN 11.000 EACH
66 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 9.000 LET
67 802-06402 DYNAMIC MESSAGE SIGN 3.000 EACH
68 802-07057 SIGN, PANEL, WITH LEGEND 221.000 SFT
69 802-07060 SIGN, SHEET, RELOCATE 27.000 EACH
70 802-07061 OVERHEAD SIGN STRUCTURE, DMS BOX TRUSS 3.000 EACH
71 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 2.000 EACH
72 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 5.000 SFT
73 802-09896 BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS 33 IN. HEIGHT 3.000 EACH
74 802-09898 BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS 36 IN. HEIGHT 3.000 EACH
75 802-76095 STRUCTURAL STEEL, BREAKAWAY 928.000 LBS
76 805-01439 MICROWAVE DETECTOR 15.000 EACH
77 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
78 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 450.000 LET
79 805-04973 CONDUIT, 1,320.000 LFT
80 805-04973 CONDUIT, 3,710.000 LET
81 805-04973 CONDUIT, 76,410.000 LET
82 805-04973 CONDUIT, 23,750.000 LET
83 805-04973 CONDUIT, 360.000 LFT
84 805-04973 CONDUIT, 450.000 LEFT
85 805-04973 CONDUIT, 1,410.000 LET
86 805-04973 CONDUIT, 60.000 LET
87 805-04973 CONDUIT, 1,410.000 LET
88 805-04973 CONDUIT, 102,765.000 LET
89 805-04973 CONDUIT, 1,170.000 LET
90 805-87780 CIRCUIT BREAKER 1.000 EACH
91 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 3.000 EACH
92 807-04651 WIRE 3,425.000 LET
93 807-02618 WIRE, NO. 2 COPPER, 3 1/C 4,295.000 LFT
94 807-02780 LUMINAIRE, MAST ARM, 8 FT 1.000 EACH
95 807-04507 TRANSFORMER 7.000 EACH
96 807-04651 WIRE 7,720.000 LFT
97 807-04654 LIGHT POLE 3.000 EACH

98 807-05072 TOWER 1.000 EACH
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CALL ORDER : 760 CONTRACT ID : T -33899-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS MONITORING SYSTEMS
99 807-05072 TOWER 12.000 EACH
100 807-05072 TOWER 6.000 EACH
101 807-05072 TOWER 7.000 EACH
102 807-05072 TOWER 13.000 EACH
103 807-78590 HANDHOLE 172.000 EACH
104 807-86955 CABLE-DUCT MARKER 85.000 EACH
105 807-86955 CABLE-DUCT MARKER 221.000 EACH
106 809-04652 SERVICE POINT 10.000 EACH
107 809-04652 SERVICE POINT 3.000 EACH
108 809-04652 SERVICE POINT 1.000 EACH
109 809-04652 SERVICE POINT 9.000 EACH
110 809-04970 FIBER OPTIC 106,400.000 EACH
111 809-04970 FIBER OPTIC 14.000 EACH
112 809-04970 FIBER OPTIC 1.000 EACH
113 809-04970 FIBER OPTIC 1,274.000 EACH
114 809-04970 FIBER OPTIC 64.000 EACH
115 809-04970 FIBER OPTIC 1.000 EACH
116 809-04970 FIBER OPTIC 4.000 EACH
117 809-04970 FIBER OPTIC 20.000 EACH
118 809-04970 FIBER OPTIC 40.000 EACH
119 809-04970 FIBER OPTIC 4.000 EACH
120 809-04970 FIBER OPTIC 13.000 EACH
121 809-04982 CABLE 935.000 LET
122 809-04982 CABLE 140.000 LET
123 809-06128 CCTV ASSEMBLY 26.000 EACH
124 809-06128 CCTV ASSEMBLY 26.000 EACH
125 809-08398 ITS CONTROLLER CABINET 12.000 EACH
126 809-08399 ITS CONTROLLER CABINET FOUNDATION 12.000 EACH
127 809-08571 AFP 29.000 EACH
128 809-09343 ITS 1.000 EACH
129 809-09343 ITS 40.000 EACH
130 809-09343 ITS 15.000 EACH
131 809-09343 ITS 1.000 EACH
132 809-11707 ITS FIELD SWITCH 16.000 EACH
133 809-11707 ITS FIELD SWITCH 1.000 EACH

134 809-11707 ITS FIELD SWITCH 12.000 EACH
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CALL ORDER : 770 CONTRACT ID : T -35517-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CENTERLINE AND EDGE LINE RUMBLE STRIPES INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 6.000 TON
9 606-07484 MILLED HMA CORRUGATIONS 289,410.000 LFT
10 628-09402 FIELD OFFICE, B 12.000 MOS
11  628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
12 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
16 628-11977 COMPUTER SYSTEM 2.000 EACH
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 20.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 78.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 39,798.000 LET
20 801-06640 CONSTRUCTION SIGN, A 134.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
23 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 31,580.000 LET
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 393,759.000 LET
25 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 191,806.000 LET
26 808-06716 LINE, REMOVE 617,145.000 LET
27 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER A CONTRACT ID : T -37577-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 1,513.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS MOBILE 250.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 7,630.000 EACH
11 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 61,581.000 LET
12 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 828.000 LEFT
13 802-07060 SIGN, SHEET, RELOCATE 76.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 34,800.000 SFT
15 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 4,597.000 SFT
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CALL ORDER : 780 CONTRACT ID : T -38334-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS FOR BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-52710 SIDEWALK CONCRETE, REMOVE 35.000 SYS
8 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
9 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
10 605-02278 CURB, REMOVE 52.000 LEFT
11 605-06120 CURB, CONCRETE 52.000 LEFT
12 621-06559 MULCHED SEEDING R 12.000 SYS
13 621-06570 TOPSOIL 4.000 CYs
14 621-06574 SODDING 12.000 SYS
15 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-03821 SIGN, SHEET, WITH LEGEND, 8.000 EACH
19 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 22.000 EACH
20 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 6.000 EACH
21 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
22 805-06595 CONDUIT, PVC, 2 IN. 664.000 LEFT
23 805-08487 BACKPLATE, SIGNAL 12.000 EACH
24 805-11744 HANDHOLE SIGNAL TYPE 2 4.000 EACH
25 805-11817 PEDESTRIAN PUSH BUTTON, APS 6.000 EACH
26 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 11.000 EACH
27 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 1.000 EACH
28 805-78420 DISCONNECT HANGER 3.000 EACH
29 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 49.000 LET
30 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 90.000 LFT
31 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 597.000 LFT
32 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 979.000 LET
33 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 989.000 LET
34 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 484.000 LEFT
35 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 24.000 LFT
36 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 2.000 EACH
37 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
38 805-93555 CONTROLLER AND CABINET, M 1.000 EACH
39 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 11.000 SYS
40 808-06368 TRANSVERSE MARKING, REMOVE 166.000 LEFT
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 80.000 LEFT
42 808-06716 LINE, REMOVE 565.000 LEFT
43 808-12032 GROOVING FOR PAVEMENT MARKINGS 80.000 LFT
44 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 30.000 LEFT
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 166.000 LEFT
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 485.000 LEFT
47 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
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CALL ORDER : 790 CONTRACT ID : T -38335-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC FLOW DETECTORS, NEW

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-03821 SIGN, SHEET, WITH LEGEND, 16.000 EACH
11 805-06595 CONDUIT, PVC, 2 IN. 102.000 LFT
12 805-08464 RADIO INTERCONNECT 4.000 EACH
13 805-08493 RADIO INTERCONNECTION SYSTEM TESTING LUMP LUMP
14 805-09845 CONTACT CLOSURE CARD 4.000 EACH
15 805-09846 RECEIVER PROCESSOR 8.000 EACH
16 805-10107 WIRELESS MAGNETOMETER DETECTOR 80.000 EACH
17 805-11569 RADIO SPLITTER 4.000 EACH
18 805-11570 RADIO ANTENNA 4.000 EACH
19 805-11817 PEDESTRIAN PUSH BUTTON, APS 32.000 EACH
20 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 87.000 LFT
21 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,539.000 LFT
22 805-93555 CONTROLLER AND CABINET, M 3.000 EACH
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CALL ORDER : 800 CONTRACT ID : T -38408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-93772 INSPECTION HOLE 6.000 EACH
9 628-09402 FIELD OFFICE, B 1.000 MOS
10 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
11  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 1.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
16 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 64.000 LET
19 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 106.000 SET
20 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 132.000 SFT
21 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 32.800 SFT
22 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
23 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 12.000 EACH
24 805-01842 HANDHOLE SIGNAL TYPE 1 9.000 EACH
25 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
26 805-02445 CONTROLLER AND CABINET, Pl 6.000 EACH
27 805-08244 CELLULAR MODEM KIT 1.000 EACH
28 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 32.000 EACH
29 805-09540 LOOP DETECTOR RACK 1.000 EACH
30 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT. 1.000 EACH
31 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT. 3.000 EACH
32 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 4.000 EACH
33 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 7,043.000 LET
34 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 1.000 EACH
35 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 59.000 EACH
36 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 13.000 EACH
37 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 2.000 EACH
38 805-78415 SPAN, CATENARY, AND TETHER 20.000 EACH
39 805-78420 DISCONNECT HANGER 20.000 EACH
40 805-78445 SIGNAL SERVICE 3.000 EACH
41 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 420.000 LET
42 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 18,572.000 LET
43 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,980.000 LFT
44  805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 2,535.000 LFT
45 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 1,397.000 LET
46 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 16,010.000 LET
47 805-78785 SIGNAL DETECTOR HOUSING 53.000 EACH
48 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 5,910.000 LET
49 805-81060 SIGNAL STRAIN POLE STEEL 36 EFT 12.000 EACH
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CALL ORDER : 800 CONTRACT ID : T -38408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
51 807-98469 PULL BOX 36.000 EACH
52 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 5.000 SYS
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,200.000 LET
54 808-06716 LINE, REMOVE 3,014.000 LEFT
55 808-10047 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 101.000 LET
56 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 2.000 EACH
57 808-10074 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 1,009.000 LEFT
58 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 836.000 LFT
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 28.000 EACH

60 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
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CALL ORDER : 810 CONTRACT ID : TM-39127-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE LIGHTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
8 203-02000 EXCAVATION, COMMON 10.000 CYS
9 203-02010 EXCAVATION, ROCK 40.000 CYs
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,000.000 LET
12 807-82640 LIGHT POLE, HIGH MAST, 155 FT. E.M.H. 1.000 EACH
13 807-86665 LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT 6.000 EACH
14 807-86830 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 1.000 EACH
15 807-86843 WIRE, NO. 4 COPPER, 1/C 100.000 LFT
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CALL ORDER : 820 CONTRACT ID : TM-39164-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
8 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
11 702-90915 CONCRETE, CLASS, A 20.000 CYS
12 715-97122 PIPE, PVC, 2 IN 50.000 LEFT
13 805-01421 SERVICE POINT RISER AND WEATHERHEAD 2.000 EACH
14 805-86898 CONDUIT, STEEL, GALVANIZED, 0.75 IN. 50.000 LEFT
15 805-91706 ANCHOR BOLT REPAIR 15.000 EACH
16 805-95518 CONDUIT, FLEXIBLE, 2 IN. 20.000 LET
17 805-95519 CONDUIT, FLEXIBLE, 0.75 IN. 25.000 LEFT
18 805-97042 SIGNAL POLE, WOOD, 5, 35 FT 2.000 EACH
19 807-01413 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 5.000 EACH
20 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 2.000 EACH
21 807-01564 HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE 1.000 EACH
22 807-01606 HIGH MAST TOWER WINCH DRIVE 2.000 EACH
23 807-01617 HANDHOLE COVER AND RING 1.000 EACH
24 807-02191 HANDHOLE LIGHTING 3.000 EACH
25 807-02199 HANDHOLE COVER, RECTANGULAR 2.000 EACH
26 807-04428 CABLE DUCT 3,000.000 LFT
27 807-04988 BOX 2.000 EACH
28 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 100.000 LEFT
29 807-07703 HIGH MAST TOWER 2.000 EACH
30 807-07703 HIGH MAST TOWER 2.000 EACH
31 807-08621 LOCATE UNDERGROUND LIGHTING FACILITIES 30.000 EACH
32 807-11772 LUMINAIRE, DIAGNOSIS AND REPAIR 450.000 EACH
33 807-86805 SERVICE POINT, I 2.000 EACH
34 807-86810 SERVICE POINT, II 2.000 EACH
35 807-86843 WIRE, NO. 4 COPPER, 1/C 30,000.000 LFT
36 807-86843 WIRE, NO. 4 COPPER, 1/C 17,000.000 LET
37 807-86910 CONNECTOR KIT, UNFUSED 50.000 EACH
38 807-86915 CONNECTOR KIT, FUSED 50.000 EACH
39 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 160.000 EACH
40 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 25.000 EACH
41 807-86930 INSULATION LINK, NON-WATERPROOFED 420.000 EACH
42 807-86935 INSULATION LINK, WATERPROOFED 30.000 EACH
43 807-87085 ELECTRICIAN 100.000 HRS
44 807-87098 CALLOUT REPAIR 50.000 EACH
45 807-87595 REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN 10.000 EACH
46 807-87640 BREAKAWAY COUPLING 5.000 SET
47 807-87800 CABLE DUCT, INSTALL 4,000.000 LET
48 807-91694 NAVIGATION LIGHT PIER 3.000 EACH
49 807-91696 NAVIGATION LIGHT CENTRE CHANNEL 3.000 EACH
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CALL ORDER : 820 CONTRACT ID : TM-39164-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-91698 NAVIGATION LIGHT, FRESNEL LENS, 180 2.000 EACH
51 807-91699 NAVIGATION LIGHT, FRESNEL LENS, 360 2.000 EACH
52 807-91705 CONDUIT POLYETHYLENE REPAIR 20.000 EACH
53 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 4.000 SET
54 807-93746 TOWER RING LIFT CABLE, 0.375 50.000 LFT
55 807-93747 TOWER RING, SUSPENSION CABLE, 0.1875 500.000 LFT
56 807-94480 LIGHT STANDARD, INSTALL 30.000 EACH
57 807-95492 SERVICE POINT, II, BREAKER ENCLOSURE 10.000 EACH
58 807-95513 SERVICE POINT MAIN BREAKER 2.000 EACH
59 807-95514 SERVICE POINT RISER 1.000 EACH
60 807-95515 SERVICE POINT WEATHERHEAD 1.000 EACH
61 807-95516 RELAY SWITCH 5.000 EACH
62 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 30.000 EACH
63 807-95632 SERVICE POINT, OVERRIDE CIRCUIT 5.000 EACH
64 807-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 20.000 EACH
65 807-95889 WIRE, NO. 10 COPPER, 1/C 3,000.000 LEFT
66 807-96069 HIGH MAST TOWER, REPAIR 3.000 EACH
67 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 2.000 EACH
68 807-96868 LUMINAIRE INSTALL 35.000 EACH

69 807-98469 PULL BOX 5.000 EACH






